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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA AND MARIN
COUNTIES ON ROUTE 580 RICHMOND-SAN RAFAEL BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 16, 2006 instead of the original date of April 26, 2006.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to
Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 51, under "QUANTITIES," the quantities for Rapid Setting Concrete (Patch) and Furnish Polyester
Concrete Overlay are revised as follows:

"RAPID SETTING CONCRETE (PATCH)     50 M3
  FURNISH POLYESTER CONCRETE OVERLAY 1900 M3"

In the Special Provisions, Section 10-1.21, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE UNSOUND
CONCRETE," the sixth paragraph is replaced as follows:

"Voids created by the removal of unsound concrete to be patched with rapid setting concrete shall be
patched prior to preparing the bridge deck for the polyester concrete overlay.

Voids created by the removal of unsound concrete to be filled with the polyester concrete shall be
cleaned by abrasive blasting and shall be filled at the same time when placing polyester concrete overlay."

In the Special Provisions, Section 10-1.23, "POLYESTER CONCRETE OVERLAY," subsection "CONSTRUCTION,"
the following paragraphs are added after the first paragraph:

"Attention is directed to "Remove Unsound Concrete," regarding patching voids created by the
removal of unsound concrete.

The thickness of polyester concrete overlay shown on the plans is the minimum thickness.  The
thickness will vary depending on the thickness of the bridge deck surface removed."
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In the Special Provisions, Section 10-1.23, "POLYESTER CONCRETE OVERLAY," subsection " MEASUREMENT
AND PAYMENT," the third paragraph is revised as follows:

"The contract price paid per cubic meter for furnish polyester concrete overlay shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the
work involved in furnishing polyester concrete, including polyester resin binder, promoter/initiator, and
aggregate, and filling the voids created by the removal of unsound concrete with polyester concrete,
including abrasive blasting, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer."

In the Proposal and Contract, the Engineer’s Estimate, Items 17 and 18 are revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 038703 TEMPORARY CONCRETE WASHOUT
FACILITIES

LS LUMP SUM LUMP SUM

6 074033 TEMPORARY CONSTRUCTION
ENTRANCE

EA 2

7 074041 STREET SWEEPING LS LUMP SUM LUMP SUM

8
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

9
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

10
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 80 000

11
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 15

12 BLANK

13 129100 TEMPORARY CRASH CUSHION
MODULE

EA 34

14
(S)

040229 REMOVE CEMENT MORTAR DECK
SURFACE

M2 121 200

15 153223 REMOVE UNSOUND CONCRETE M3 159

16 153225 PREPARE CONCRETE BRIDGE DECK
SURFACE

M2 121 200

17 511124 RAPID SETTING CONCRETE (PATCH) M3 50

18 515041 FURNISH POLYESTER CONCRETE
OVERLAY

M3 1900

19
(F)

515042 PLACE POLYESTER CONCRETE
OVERLAY

M2 121 200

20
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 940
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